



Town of Smooth Rock Falls Request for Proposal
Metal patching and fabrication to repair Mattagami 100
Train

ADDENDUM NO.1

- 1) The closing date will be postponed to May 28, 2021 at 1:00 PM
- 2) The mandatory site meeting will be postponed to May 20, 2021 at 10:00 AM.

Addendum preparation:

This addendum prepared by the Town of Smooth Rock Falls

Luc Denault, CAO & Director of Economic Development

Date: